

SUMMARY OF DIRECT LABOR & FRINGE BENEFITS

Enter Escalation Rates ----->	Yr 2 Escalation Rate	0.00%
-------------------------------	----------------------	-------

*Wage Rate is inclusive of benefits because of varyi

	Task #	Position Title	GS/WG Grade	GS/WG Step	OPM Pay Location	Current Weekly Rate	YEAR 1					YEAR 2				
							10/1/2019		Through	9/30/2020		10/1/2020		Through	9/30/2021	
							# of Weeks	Weekly Rate	Salary Cost	Fringe Rate	Fringe Cost	# of Weeks	Weekly Rate	Salary Cost	Fringe Rate	Fringe Cost
1	1 & 2	Project Manager	13	10	Rest of US	\$ 2,217.00	4.0	\$ 2,217.00	\$ 8,868.00	0.00%	\$ -	4.0	\$ 2,217.00	\$ 8,868.00	0.00%	\$ -
3	1 & 2	Refuge Manager	12	9	Rest of US	\$ 1,817.00	5.0	\$ 1,817.00	\$ 9,085.00	0.00%	\$ -	5.0	\$ 1,817.00	\$ 9,085.00	0.00%	\$ -
4	1 & 2	Biological Technician	5	1	Rest of US	\$ 862.00	13.0	\$ 862.00	\$ 11,206.00	0.00%	\$ -	13.0	\$ 862.00	\$ 11,206.00	0.00%	\$ -
	1 & 2	Refuge Manager	12	10	Rest of US	\$ 1,865.00	4.0	\$ 1,865.00	\$ 7,460.00	0.00%	\$ -	4.0	\$ 1,865.00	\$ 7,460.00	0.00%	\$ -
5	1 & 2	Maintenance Worker	10	3	Rest of US	\$ 1,075.00		\$ 1,075.00	\$ -	0.00%	\$ -		\$ 1,075.00	\$ -	0.00%	\$ -
6	1 & 2	Admin Support Asst	7	7	Rest of US	\$ 1,100.00	2.0	\$ 1,100.00	\$ 2,200.00	0.00%	\$ -	2.0	\$ 1,100.00	\$ 2,200.00	0.00%	\$ -
7						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
8						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
9						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
10						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
11						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
12						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
13						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
14						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
15						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
16						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
17						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
18						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
19						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
20						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
21						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
22						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
23						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
24						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
25						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
26						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
27						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
28						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
29						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
30						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
31						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -
							28.00		\$ 38,819.00		\$ -	28.00		\$ 38,819.00		\$ -

SUMMARY OF DIRECT LABOR & FRINGE E

Yr 3 Escalation Rate	0.00%
----------------------	-------

Yr 4 Escalation Rate	0.00%
----------------------	-------

*Wage Rate is inclusive of benefits because of varyi

	Task #	Position Title	GS/WG Grade	GS/WG Step	OPM Pay Location	Current Weekly Rate	YEAR 3					YEAR 4						
							10/1/2021		Through	9/30/2022	Fringe Rate	Fringe Cost	10/1/2022		Through	9/30/2023	Fringe Rate	Fringe Cost
							# of Weeks	Weekly Rate	Salary Cost	# of Weeks			Weekly Rate	Salary Cost	Fringe Rate	Fringe Cost		
1	1 & 2	Project Manager	13	10	Rest of US	\$ 2,217.00	4.0	\$ 2,217.00	\$ 8,868.00	0.00%	\$ -	4.0	\$ 2,217.00	\$ 8,868.00	0.00%	\$ -		
3	1 & 2	Refuge Manager	12	9	Rest of US	\$ 1,817.00	5.0	\$ 1,817.00	\$ 9,085.00	0.00%	\$ -	5.0	\$ 1,817.00	\$ 9,085.00	0.00%	\$ -		
4	1 & 2	Biological Technician	5	1	Rest of US	\$ 862.00	13.0	\$ 862.00	\$ 11,206.00	0.00%	\$ -	13.0	\$ 862.00	\$ 11,206.00	0.00%	\$ -		
	1 & 2	Refuge Manager	12	10	Rest of US	\$ 1,865.00	4.0	\$ 1,865.00	\$ 7,460.00			4.0	\$ 1,865.00	\$ 7,460.00				
5	1 & 2	Maintenance Worker	10	3	Rest of US	\$ 1,075.00		\$ 1,075.00	\$ -	0.00%	\$ -		\$ 1,075.00	\$ -	0.00%	\$ -		
6	1 & 2	Admin Support Asst	7	7	Rest of US	\$ 1,100.00	2.0	\$ 1,100.00	\$ 2,200.00	0.00%	\$ -	2.0	\$ 1,100.00	\$ 2,200.00	0.00%	\$ -		
7						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
8						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
9						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
10						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
11						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
12						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
13						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
14						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
15						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
16						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
17						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
18						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
19						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
20						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
21						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
22						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
23						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
24						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
25						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
26						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
27						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
28						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
29						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
30						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
31						\$ -	-	\$ -	\$ -	0.00%	\$ -	-	\$ -	\$ -	0.00%	\$ -		
							28.00		\$ 38,819.00		\$ -	28.00		\$ 38,819.00		\$ -		

SUMMARY OF DIRECT LABOR & FRINGE E

Yr 5 Escalation Rate	0.00%
----------------------	-------

*Wage Rate is inclusive of benefits because of varyi

							YEAR 5								
							10/1/2023		Through	9/30/2024		Total Salary Cost	Total Fringe Cost	Total Labor Cost	
Task #	Position Title	GS/WG Grade	GS/WG Step	OPM Pay Location	Current Weekly Rate	# of Weeks	Weekly Rate	Salary Cost	Fringe Rate	Fringe Cost					
1	1 & 2 Project Manager	13	10	Rest of US	\$ 2,217.00	4.0	\$ 2,217.00	\$ 8,868.00	0.00%	\$ -	\$ 44,340.00	\$ -	\$ 44,340.00		
3	1 & 2 Refuge Manager	12	9	Rest of US	\$ 1,817.00	5.0	\$ 1,817.00	\$ 9,085.00	0.00%	\$ -	\$ 45,425.00	\$ -	\$ 45,425.00		
4	1 & 2 Biological Technician	5	1	Rest of US	\$ 862.00	13.0	\$ 862.00	\$ 11,206.00	0.00%	\$ -	\$ 56,030.00	\$ -	\$ 56,030.00		
	1 & 2 Refuge Manager	12	10	Rest of US	\$ 1,865.00	4.0	\$ 1,865.00	\$ 7,460.00							
5	1 & 2 Maintenance Worker	10	3	Rest of US	\$ 1,075.00		\$ 1,075.00	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
6	1 & 2 Admin Support Asst	7	7	Rest of US	\$ 1,100.00	2.0	\$ 1,100.00	\$ 2,200.00	0.00%	\$ -	\$ 11,000.00	\$ -	\$ 11,000.00		
7					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
8					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
9					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
10					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
11					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
12					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
13					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
14					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
15					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
16					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
17					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
18					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
19					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
20					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
21					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
22					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
23					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
24					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
25					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
26					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
27					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
28					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
29					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
30					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
31					\$ -	-	\$ -	\$ -	0.00%	\$ -	\$ -	\$ -	\$ -		
						28.00		\$ 38,819.00		\$ -	\$ 194,095.00	\$ -	\$ 194,095.00		

SUMMARY OF MATERIALS AND SUPPLIES

SUMMARY OF MATERIALS, SUPPLIES, AND SERVICES

Yr 2 Escalation Rate	0.00%	Yr 3 Escalation Rate	0.00%
----------------------	-------	----------------------	-------

	Task	Item Description	Rationale for Proposed Cost	Year 1			Year 2			Year 3		
				Unit Price	Unit Quantity	Subtotal	Unit Price	Unit Quantity	Subtotal	Unit Price	Unit Quantity	Subtotal
1	1	Herbicide	Portion of overall herbicide needed for project management	\$ 762.50	1	\$ 762.50	\$ 762.50	1	\$ 762.50	\$ 762.50	1	\$ 762.50
2				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
3				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
4				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
5				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
6				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
7				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
8				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
9				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
10				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
11				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
12				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
13				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
14				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
15				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
16				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
17				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
18				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
19				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
20				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
21				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
22				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
23				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
24				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
25				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
26				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
27				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
28				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
29				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
30				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0	\$ -
TOTAL:						\$ 762.50			\$ 762.50			\$ 762.50

SUMMARY OF MATERIALS AND SUPPLIES

SUMMARY OF M	Yr 4 Escalation Rate	0.00%
---------------------	----------------------	-------

			Year 4		
Task	Item Description	Unit Price	Unit Quantity	Subtotal	
1	1 Herbicide	\$ 762.50	1	\$ 762.50	
2		\$ -	0	\$ -	
3		\$ -	0	\$ -	
4		\$ -	0	\$ -	
5		\$ -	0	\$ -	
6		\$ -	0	\$ -	
7		\$ -	0	\$ -	
8		\$ -	0	\$ -	
9		\$ -	0	\$ -	
10		\$ -	0	\$ -	
11		\$ -	0	\$ -	
12		\$ -	0	\$ -	
13		\$ -	0	\$ -	
14		\$ -	0	\$ -	
15		\$ -	0	\$ -	
16		\$ -	0	\$ -	
17		\$ -	0	\$ -	
18		\$ -	0	\$ -	
19		\$ -	0	\$ -	
20		\$ -	0	\$ -	
21		\$ -	0	\$ -	
22		\$ -	0	\$ -	
23		\$ -	0	\$ -	
24		\$ -	0	\$ -	
25		\$ -	0	\$ -	
26		\$ -	0	\$ -	
27		\$ -	0	\$ -	
28		\$ -	0	\$ -	
29		\$ -	0	\$ -	
30		\$ -	0	\$ -	
				\$ 762.50	

SUMMARY OF MATERIALS AND SUPPLIES

SUMMARY OF M	Yr 5 Escalation Rate	0.00%
---------------------	----------------------	-------

		Year 5			
Task	Item Description	Unit Price	Unit Quantity	Subtotal	TOTAL
1	1 Herbicide	\$ 762.50	1	\$ 762.50	\$ 3,812.50
2		\$ -	0	\$ -	\$ -
3		\$ -	0	\$ -	\$ -
4		\$ -	0	\$ -	\$ -
5		\$ -	0	\$ -	\$ -
6		\$ -	0	\$ -	\$ -
7		\$ -	0	\$ -	\$ -
8		\$ -	0	\$ -	\$ -
9		\$ -	0	\$ -	\$ -
10		\$ -	0	\$ -	\$ -
11		\$ -	0	\$ -	\$ -
12		\$ -	0	\$ -	\$ -
13		\$ -	0	\$ -	\$ -
14		\$ -	0	\$ -	\$ -
15		\$ -	0	\$ -	\$ -
16		\$ -	0	\$ -	\$ -
17		\$ -	0	\$ -	\$ -
18		\$ -	0	\$ -	\$ -
19		\$ -	0	\$ -	\$ -
20		\$ -	0	\$ -	\$ -
21		\$ -	0	\$ -	\$ -
22		\$ -	0	\$ -	\$ -
23		\$ -	0	\$ -	\$ -
24		\$ -	0	\$ -	\$ -
25		\$ -	0	\$ -	\$ -
26		\$ -	0	\$ -	\$ -
27		\$ -	0	\$ -	\$ -
28		\$ -	0	\$ -	\$ -
29		\$ -	0	\$ -	\$ -
30		\$ -	0	\$ -	\$ -
				\$ 762.50	\$ 3,812.50

SUMMARY OF TRAVEL COSTS

Cost Element	Year 1	Year 2	Year 3	Year 4	Year 5	TOTAL
Trip #	Task 1	Task 1	Task 1	Task 1	Task 1	
From-To	Vernal-Grand Junction	Vernal-Grand Junction	Vernal-Grand Junction	Vernal-Grand Junction	Vernal-Grand Junction	
Reason	Visit easement sites on Colorado River	Visit easement sites on Colorado River	Visit easement sites on Colorado River	Visit easement sites on Colorado River	Visit easement sites on Colorado River	
# of Days (include travel days)	2	2	2	2	2	
Airfare	\$ -	\$ -	\$ -	\$ -	\$ -	
Lodging (Per Night)	\$ 55.00	\$ 55.00	\$ 55.00	\$ 55.00	\$ 55.00	
MI&E Per Day	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	\$ 30.00	
Vehicle Use Per Day	\$ 86.88	\$ 86.88	\$ 86.88	\$ 86.88	\$ 86.88	
Total Per Trip	\$ 288.75	\$ 288.75	\$ 288.75	\$ 288.75	\$ 288.75	
No. of trips	20	20	20	20	20	
SUBTOTAL =	\$ 5,775.00	\$ 5,775.00	\$ 5,775.00	\$ 5,775.00	\$ 5,775.00	\$ 28,875.00

SUMMARY OF EQUIPMENT COSTS

SUMMARY OF EQUIPMENT

Enter Escalation Rates ----->

Yr 2 Escalation Rate	0.00%	Yr 3 Escalation Rate
----------------------	-------	----------------------

	Task	Item Description	Rationale for Proposed Cost	Year 1			Year 2			Year 3	
				Unit Price	Unit Quantity	Subtotal	Unit Price	Unit Quantity	Subtotal	Unit Price	Unit Quantity
1	1	Computer	annualized cost of computer costs and upgrades	\$ 1,250.00	1	\$ 1,250.00	\$ 1,250.00	1	\$ 1,250.00	\$ 1,250.00	1
2	1	Dump Truck	5 days use	\$ 257.50	5	\$ 1,287.50	\$ 257.50	5	\$ 1,287.50	\$ 257.50	5
3	1	Skid Steer	6 days use	\$ 250.00	6	\$ 1,500.00	\$ 250.00	6	\$ 1,500.00	\$ 250.00	6
4	1	Hand tools	various hand tools for weed and water management	\$ 600.00	1	\$ 600.00	\$ 600.00	1	\$ 600.00	\$ 600.00	1
5	1	Excavator	5 days use	\$ 350.00		\$ -	\$ 350.00	0	\$ -	\$ 350.00	0
6				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
7				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
8				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
9				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
10				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
11				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
12				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
13				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
14				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
15				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
16				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
17				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
18				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
19				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
20				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
21				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
22				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
23				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
24				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
25				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
26				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
27				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
28				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
29				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
30				\$ -	0	\$ -	\$ -	0	\$ -	\$ -	0
TOTAL:						\$ 4,637.50			\$ 4,637.50		

SUMMARY OF EQUIPMENT COSTS

SUMMA	0.00%	Yr 4 Escalation Rate	0.00%	Yr 5 Escalation Rate	0.00%
--------------	-------	----------------------	-------	----------------------	-------

	Task	Item Description	Year 4				Year 5			TOTAL
			Subtotal	Unit Price	Unit Quantity	Subtotal	Unit Price	Unit Quantity	Subtotal	
1	1	Computer	\$ 1,250.00	\$ 1,250.00	1	\$ 1,250.00	\$ 1,250.00	1	\$ 1,250.00	\$ 6,250.00
2	1	Dump Truck	\$ 1,287.50	\$ 257.50	5	\$ 1,287.50	\$ 257.50	5	\$ 1,287.50	\$ 6,437.50
3	1	Skid Steer	\$ 1,500.00	\$ 250.00	6	\$ 1,500.00	\$ 250.00	6	\$ 1,500.00	\$ 7,500.00
4	1	Hand tools	\$ 600.00	\$ 600.00	1	\$ 600.00	\$ 600.00	1	\$ 600.00	\$ 3,000.00
5	1	Excavator	\$ -	\$ 350.00	0	\$ -	\$ 350.00	0	\$ -	\$ -
6			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
7			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
8			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
9			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
10			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
11			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
12			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
13			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
14			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
15			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
16			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
17			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
18			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
19			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
20			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
21			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
22			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
23			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
24			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
25			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
26			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
27			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
28			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
29			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
30			\$ -	\$ -	0	\$ -	\$ -	0	\$ -	\$ -
			\$ 4,637.50			\$ 4,637.50			\$ 4,637.50	\$ 23,187.50